TULE RIVER TRIBAL COUNCIL
TULE RIVER INDIAN RESERVATION

REQUEST FOR PROPOSALS
Number TRTC-11-2021
ADDENDUM NO. 2

January 1, 2021

TO: PROSPECTIVE PROPOSERS

FROM: Corina Harris, Procurement Director

This Addendum No. 2 forms a part of the Contract Documents and modifies the original Request for Proposals dated December 16, 2020 as noted below. Acknowledge receipt of this and all subsequent addendum on the space provided on the form attached as Exhibit 1. *This form must be included with your Proposal and failure to do so may subject Proposer to disqualification.*

This Addendum consists of five (5) pages and the following attached documents:

i) Mapping Information Specifications 2 pages
ii) Map (Final)
iii) Exhibit 1 - Acknowledgement of Receipt of Addendum

_____ . _____

CLARIFICATION

1. **Information needed for proposal completion. Map included to show specifications of request within this RFP.**

Financial Obligations under EIS / MOUs

Obligation	One-Time Cost Estimate	SOW / Map Designation	Timing	Source of Cost Estimate
County				
Pay County pro rata share (59.5%) to reconstruct Teapot Dome Ave. (between Westwood St. (Road 224) to approximately 550 feet west of Newcomb St.) (Remaining 550 ft is listed as project 'F').	$1,309,000.00	Provide peer review of City/County cost estimate only.	Within thirty (30) days of the Tribal Parties' receipt of written notice from the County of the County's intent to construct the Teapot Dome Improvements. County required to complete construction by Opening Day.	County
Pay County pro rata share (7%) to install an install a traffic signal or roundabout at the intersection of Avenue 256/Spruce Rd.	$269,500.00	Provide peer review of City/County cost estimate only.	Within thirty (30) days of the Tribal Parties' receipt of written notice from the County of the County's intent to construct the Intersection Improvements – in no event earlier than the Trust Acquisition Date.	County
Pay to Caltrans its pro-rata share of (28.2%) to install a install a traffic signal or roundabout at State Route 190/Rockford Rd.	$643,362.98	Provide peer review of City/County cost estimate only.	Prior to construction of project. Does not require completion of construction by Opening Day, simply payment of estimated cost.	AES
	$1,082,637.48			AES
Design and Construct segment improvements for Westwood Street from S.R. 190 to approximately 1,300 feet south of S.R. 190. Cold plane and overlay	$790,000.00	**'A' on Map**	No timing set forth in agreement. (Opening Day)	County
City				
Design and Construct the traffic signal and widening at Scranton Ave./West St. and pay pro rata share (80.8%) for the improvements (County to contribute 4.8%; City to contribute 14.4%)	$1,828,570.58	**'B' on Map**	Opening Day	AES

Obligation	One-Time Costs Estimate	SOW / Map Designation	Timing	Source of Cost Estimate
Design & Construct the traffic signal at Scranton Ave./Westwood St. and pay pro rata share (55.8%) for the improvements (City to contribute 44.2%)	$998,713.98	**'C' on Map**	Opening Day	AES
Design, Construct, and Pay to improve West St. (Left turn cueing lane into new Casino project).	$250,000.00	**'D' on Map**	TBD (Opening Day)	SPM
Design, construct, and Pay pro rata share (65.2%) for segment improvements for Westwood St. from Scranton Street to approximately 1300 north of Scranton. Cold plane and overlay	$234,720.00	**'E' on Map**	TBD (Opening Day)	EIS
Design, Reconstruct, and pay pro rata share (59.5%) for reconstruction of Teapot Dome Ave (550 ft). (Tied in with project 'A' listed above).	$152,263.67	**'F' on Map**	(Opening Day)	Based on County Estimate


N
S
E
Geographic Information System
Jurisdiction
City of Porterville ROW
County of Tulare ROW
City - County Maintenc
CityLimits
County Reques
Segments Req
Intersection In
County to Construct
Tribe to Construct
A
B
C
D
E
F
190
65
Westwood Street
Newcomb Street
Scranton Avenue
West Street
Yowlumne Avenue
Yukchumni Avenue
Yaudanchi Street
Edison Court

EXHIBIT #1

TULE RIVER TRIBAL COUNCIL

REQUEST FOR PROPOSALS

Number TRTC-11-2021

I/We the undersigned, acknowledge that we have received and read the Addendum(s) as listed to the Request for Proposals, No. TRTC-11-2021 for the Traffic Engineering Services.

Addendum No. _____ Dated _____

By: _____ (print name)

By: _____ (sign)

Company: _____

Date: _____ 2021